STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 05/ 05 I N BUTTE COUNTY NEAR CHI CO FROM 04/ 06/ 05
CONTRACT NUMBER 03-1C3704 0.1 KM EAST AVENUE AND NORTH LI NDO CONTRACT CODE 'E '
LOCATI ON 03-BUT-32-6.2/6.6 AVENUE TO 0.1 KM EAST OF ARBOR 41 CONTRACT | TEMS
DRI VE
CONSTRUCT LEFT TURN LANE FEDERAL Al D ACST-P032-(036)E

PH- P032- (036) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1 530, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 4 ENG NEERS EST 405, 432. 49 AMOUNT UNDER 39,512. 74 PERCENT UNDER EST 9.75
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 365, 919. 75 1 TULLI'S I NC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
2 399, 629. 00 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
3 472, 297. 00 3 BALDW N CONTRACTI NG 530 891-6555
COVPANY | NC 00091712
1764 SKYWAY FAX 530 894-6220
CH CO CA 95928
4 519, 558. 75 2 VI NTAGE PAVI NG CO I NC 530 795-0132
00709237
P O BOX 461 FAX 530 795-5734

W NTERS CA 95694



03-1C3704
03- BUT- 32-6 S
04/ 05/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 06/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTRACTORS CHEM CAL
HAYWARD CA

M AND S ENVI RONMENTAL
REDDI NG CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

| TEM5 16, 28 AND 34 THRU 36

| TEMS 37 THRU 40

| TEM5 15, 29 AND 30

| TEM 21

LI GHTI NG



03-1C3704 Bl D245

03- BUT- 32-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C CURBS | TEMS 26 AND 27 ( PARTI AL)
ELK GROVE CA 95624

APPLY A LI NE | TEMS 37 THRU 40
ANDERSON CA 96007

CONTRACTORS CHEM CAL | TEM5 15, 29 AND 30
HAYWARD CA 94545

FRANK MEDI NA ITEMS 1, 7, 11, 16, 28, 33, 35 AND 36
CROVI LLE CA 95966

M AND S ENVI RONVENTAL LANDSCAPES | TEM 21
REDDI NG CA 96003

R AND R SUPERI OR SAFETY ITEMS 4, 9, 12, 13, 31, 32 AND 34
LODI CA 95240

RI CHARD A HEAPS ELECTRI C I TEMS 5 AND 41 ( PARTI AL)
SACRAMENTO CA 95829

THOVAS AND PRATT I TEMS 2 AND 19
EL SOBRANTE CA 94803

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY I TEMS 20 AND 25 THRU 27 ( PARTI AL)
LI NCOLN CA
APEX FENCE | TEMS 16, 28, 35 AND 36 (PARTIAL)
ANDERSON CA

CONTI NUED ON NEXT PAGE



03-1C3704 Bl D245

03- BUT- 32-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE I TEMS 37 THRU 40 (PARTIAL)
ANDERSON CA
AUSTI N ENTERPRI SE | TEM 8 ( PARTI AL)
BAKERSFI ELD CA
CONTRACTORS CHEM CAL I TEMS 15, 29 AND 30 ( PARTI AL)
HAYWARD CA
M AND S ENVI RONMVENTAL LANDSCAPES | TEM 21 ( PARTI AL)
REDDI NG CA
RI CHARD A HEAPS ELECTRI C I TEMS 5 AND 41 ( PARTI AL)
SACRAMENTO CA
STATEW DE SAFETY AND SI GNS | TEMS 4 AND 7 ( PARTI AL)
SAN JOSE CA
WESTERN O L AND SPREADI NG | TEMS 23 AND 24 ( PARTI AL)

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY | TEMS 16, 28 AND 34 THRU 36
ANDERSON CA
APPLY A LINE I NC | TEM5 37 THRU 40
ANDERSON CA
BOBBI E MACK GRI NDI NG | TEMS 14 AND 22 ( PARTI AL)
VI SALI A CA

CONTI NUED ON NEXT PAGE



03-1C3704 Bl D245

03- BUT- 32-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DEBRUI N CONSTRUCTI ON | NC I TEMS 8, 15, 29 AND 30
FRENCH CAMP CA
KENTS O L SERVI CE | TEM 24
STOCKTON CA
M AND S ENVI RONVENTAL LANDSCAPES | NC | TEM 21
REDDI NG CA
R AND R SUPERI CR SAFETY I NC ITEMS 4 THRU 6, 9, 12, 13, 31 AND 32 (PARTI AL)
LODI CA
RI CHARD A HEAPS ELECTRI C | TEM 41

SACRAMENTO CA



03-1C3704 Bl D245

03- BUT- 32- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 05/ 05 04/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 23 20. 00 460. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00 2, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,500. 00 4, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 000. 00 6, 000. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 300. 00 3, 300. 00
8 (S) 034153 REMOVE SURFACE TREATMENT MR 500 25. 00 12, 500. 00
9 150742 REMOVE ROADSI DE SI GN EA 5 100. 00 500. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 21 20. 00 420. 00
11 150805 REMOVE CULVERT EA 1 1, 000. 00 1, 000. 00
12 152255 RESET MAI LBOX EA 4 300. 00 1, 200. 00
13 152320 RESET ROADS| DE SI GN EA 1 300. 00 300. 00
14 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 690 4.00 2, 760. 00
(45 MM MAXI MUM)
15 (S) 153235 CLEAN BRI DGE DECK M2 500 13.00 6, 500. 00
16 034154 REMOVE BRI DGE APPROACH GUARD RAI LI NG M 15 20. 00 300. 00
(TYPE 8)
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 240 120. 00 28, 800. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 8, 000. 00 8, 000. 00
20 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 17 50. 00 850. 00
21 202011 MULCH VB 90 57.00 5, 130. 00
22 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 18 250. 00 4,500. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 890 80. 00 151, 200. 00
24 393001 PAVEMENT REI NFORCI NG FABRI C MR 4,190 1. 50 6, 285. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 13 50. 00 650. 00
AREA)
26 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 21 65. 00 1, 365. 00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 12 65. 00 780. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 0.5 11, 400. 00 5, 700. 00
29 (S) 540102 TREAT BRI DGE DECK M2 500 7.50 3, 750. 00
30 (S) 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 200 24. 00 4, 800. 00
( LOW ODOR)
31 566011 ROADSI DE SI GN - ONE POST EA 2 300. 00 600. 00
32 566012 ROADSI DE SI GN - TWO POST EA 3 400. 00 1, 200. 00
33 665729 300 MM SLOTTED CORRUGATED STEEL Pl PE M 14 200. 00 2, 800. 00

(2.01 MM THI CK)



03-1C3704 Bl D245

03- BUT- 32- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 05/ 05 04/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 820107 DELI NEATOR ( CLASS 1) EA 8 40. 00 320. 00
35 (S) 034155 MBGR TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 6, 500. 00 6, 500. 00
36 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 500. 00 3, 500. 00
37 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 42 56. 00 2,352.00
38 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 200 2.25 2,700. 00
39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 73 3.00 219. 00
40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 95 6. 25 593. 75
41 (S) 860401 LI GHTI NG LS LUMP SUM 41, 085. 00 41, 085. 00

TOTAL 365, 919. 75



03-1C3704 Bl D245

03- BUT- 32-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 05/ 05 04/ 06/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 27.00 621. 00 40. 00 920. 00 75. 00 1725. 00

2 972. 00 972. 00 2,500. 00 2500. 00 2, 000. 00 2000. 00

3 6, 770. 00 6770. 00 9, 600. 00 9600. 00 2, 000. 00 2000. 00

4 3, 600. 00 3600. 00 2,700. 00 2700. 00 3, 000. 00 3000. 00

5 55, 000. 00 55000. 00 53, 000. 00 53000. 00 80, 000. 00 80000. 00

6 4,060. 00 8120. 00 4,000. 00 8000. 00 1, 300. 00 2600. 00

7 184. 00 2024. 00 250. 00 2750. 00 200. 00 2200. 00

8 16. 30 8150. 00 35. 00 17500. 00 55. 00 27500. 00

9 45. 00 225.00 100. 00 500. 00 50. 00 250. 00
10 82. 00 1722. 00 60. 00 1260. 00 50. 00 1050. 00
11 810. 00 810. 00 1, 000. 00 1000. 00 500. 00 500. 00
12 124. 00 496. 00 400. 00 1600. 00 125. 00 500. 00
13 135. 00 135. 00 200. 00 200. 00 150. 00 150. 00
14 18. 00 12420. 00 17.00 11730. 00 20. 00 13800. 00
15 16. 00 8000. 00 15. 00 7500. 00 7.00 3500. 00
16 108. 00 1620. 00 50. 00 750. 00 20. 00 300. 00
17 21, 100. 00 21100. 00 10, 000. 00 10000. 00 14, 000. 00 14000. 00
18 200. 00 48000. 00 130. 00 31200. 00 117. 00 28080. 00
19 8, 590. 00 8590. 00 23, 000. 00 23000. 00 2, 000. 00 2000. 00
20 148. 00 2516. 00 240. 00 4080. 00 200. 00 3400. 00
21 61. 00 5490. 00 70. 00 6300. 00 60. 00 5400. 00
22 490. 00 8820. 00 685. 00 12330. 00 400. 00 7200. 00
23 47.00 88830. 00 82. 00 154980. 00 120. 00 226800. 00
24 1.90 7961. 00 2.50 10475. 00 1.50 6285. 00
25 131. 00 1703. 00 230. 00 2990. 00 88. 00 1144. 00
26 113. 00 2373. 00 120. 00 2520. 00 80. 00 1680. 00
27 146. 00 1752. 00 120. 00 1440. 00 80. 00 960. 00
28 3, 890. 00 1945. 00 14, 000. 00 7000. 00 11, 400. 00 5700. 00
29 17.50 8750. 00 8.50 4250. 00 10. 00 5000. 00
30 26. 00 5200. 00 27.00 5400. 00 37.50 7500. 00
31 158. 00 316. 00 500. 00 1000. 00 175. 00 350. 00
32 212. 00 636. 00 600. 00 1800. 00 200. 00 600. 00
33 162. 00 2268. 00 325. 00 4550. 00 300. 00 4200. 00
34 43. 00 344. 00 50. 00 400. 00 40. 00 320. 00
35 8, 100. 00 8100. 00 8, 000. 00 8000. 00 6, 500. 00 6500. 00
36 2,700. 00 2700. 00 4,200. 00 4200. 00 3, 500. 00 3500. 00
37 61. 00 2562. 00 60. 00 2520. 00 56. 00 2352. 00
38 2.50 3000. 00 3. 00 3600. 00 2.25 2700. 00
39 3.00 219. 00 4.00 292.00 3.00 219. 00




03-1C3704

03- BUT- 32-6 SUMMARY OF REMAI NI NG BI DDERS
04/ 05/ 05
_______________________________ e
SECOND THI RD FOURTH
BI D AMOUNT [ BI D AMOUNT [ BI D AMOUNT
7.00 665. 00| 8. 00 760. 00| 6. 25 593. 75
55, 104. 00 55104. 00| 47, 700. 00 47700. 00| 42, 000. 00 42000. 00
399, 629. 00 472, 297. 00 519, 558. 75

Bl D245
PACE 9
04/ 06/ 05



